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PROJECT CLA TR 214 03.10
DESCRIPTION BIRD ROAD BRIDGE PROJECT

REF. ITEM ITEM DESCRIPTION ESTIMATED UNITS UNIT TOTAL PRICE UNIT TOTAL PRICE UNIT TOTAL PRICE UNIT TOTAL PRICE UNIT TOTAL PRICE UNIT TOTAL PRICE UNIT TOTAL PRICE UNIT TOTAL PRICE ESTIMATED UNITS ITEM DESCRIPTION
NO. NO. QUANTITY  PRICE  PRICE  PRICE  PRICE  PRICE  PRICE  PRICE  PRICE QUANTITY

1 201 CLEARING AND GRUBBING 1 LUMP 10,000.00       10,000.00           12,000.00    12,000.00           20,000.00       20,000.00           35,000.00        35,000.00           15,000.00            15,000.00              35,000.00           35,000.00              15,000.00              15,000.00              12,000.00              12,000.00              1 LUMP CLEARING AND GRUBBING 
2 202 HEADWALL REMOVED 2 EACH 100.00            200.00                150.00         300.00                100.00            200.00                250.00             500.00                75.00                   150.00                   100.00                200.00                   70.00                     140.00                   250.00                   500.00                   2 EACH HEADWALL REMOVED
3 202 PAVEMENT REMOVED 338 SQ YD 4.00                1,352.00             5.00             1,690.00             6.00                2,028.00             10.00               3,380.00             6.00                     2,028.00                5.00                    1,690.00                7.00                       2,366.00                8.00                       2,704.00                338 SQ YD PAVEMENT REMOVED
4 202 GUARDRAIL REMOVED 349 FT 2.00                698.00                2.00             698.00                1.50                523.50                3.00                 1,047.00             2.00                     698.00                   1.50                    523.50                   1.00                       349.00                   2.00                       698.00                   349 FT GUARDRAIL REMOVED

5 202 PIPE REMOVED, 24" AND UNDER 289 FT 10.00              2,890.00             10.00           2,890.00             7.00                2,023.00             5.00                 1,445.00             8.00                     2,312.00                10.00                  2,890.00                10.00                     2,890.00                18.00                     5,202.00                289 FT PIPE REMOVED, 24" AND UNDER
6 202 CATCH BASIN REMOVED 3 EACH 200.00            600.00                100.00         300.00                125.00            375.00                250.00             750.00                300.00                 900.00                   250.00                750.00                   200.00                   600.00                   220.00                   660.00                   3 EACH CATCH BASIN REMOVED
7 202 FENCE REMOVED 630 FT 1.50                945.00                2.00             1,260.00             2.00                1,260.00             3.00                 1,890.00             3.50                     2,205.00                2.00                    1,260.00                1.05                       661.50                   2.50                       1,575.00                630 FT FENCE REMOVED
8 202 GATE REMOVED 2 EACH 150.00            300.00                75.00           150.00                50.00              100.00                150.00             300.00                200.00                 400.00                   150.00                300.00                   75.00                     150.00                   75.00                     150.00                   2 EACH GATE REMOVED
9 203 EXCAVATION 6687 CU YD 4.50                30,091.50           5.25             35,106.75           8.00                53,496.00           6.00                 40,122.00           10.00                   66,870.00              5.25                    35,106.75              13.00                     86,931.00              11.00                     73,557.00              6687 CU YD EXCAVATION

10 203 EMBANKMENT 6936 CU YD 8.00                55,488.00           7.75             53,754.00           5.00                34,680.00           6.00                 41,616.00           8.00                     55,488.00              9.25                    64,158.00              8.00                       55,488.00              5.00                       34,680.00              6936 CU YD EMBANKMENT
11 204 SUBGRADE COMPACTION 10174 SQ YD 1.00                10,174.00           1.00             10,174.00           2.00                20,348.00           1.00                 10,174.00           2.00                     20,348.00              2.00                    20,348.00              1.00                       10,174.00              2.00                       20,348.00              10174 SQ YD SUBGRADE COMPACTION
12 204 PROOF ROLLING 3 HOUR 150.00            450.00                75.00           225.00                100.00            300.00                50.00               150.00                145.00                 435.00                   1,000.00             3,000.00                145.00                   435.00                   185.00                   555.00                   3 HOUR PROOF ROLLING

13 204 GEOTEXTILE FABRIC, AS PER PLAN 500 SQ YD 3.00                1,500.00             3.00             1,500.00             3.00                1,500.00             1.00                 500.00                1.50                     750.00                   1.50                    750.00                   1.50                       750.00                   4.00                       2,000.00                500 SQ YD
GEOTEXTILE FABRIC, AS PER 
PLAN

14 606 GUARDRAIL TYPE 5 512.5 FT 12.00              6,150.00             13.50           6,918.75             13.35              6,841.88             12.00               6,150.00             13.50                   6,918.75                12.00                  6,150.00                12.80                     6,560.00                13.00                     6,662.50                512.5 FT GUARDRAIL TYPE 5
15 606 ANCHOR ASSEMBLY, TYPE A 1 EACH 600.00            600.00                834.00         834.00                35.00              35.00                  750.00             750.00                835.00                 835.00                   750.00                750.00                   785.00                   785.00                   1,000.00                1,000.00                1 EACH ANCHOR ASSEMBLY, TYPE A 
16 606 ANCHOR ASSEMBLY, TYPE T 3 EACH 500.00            1,500.00             612.00         1,836.00             550.00            1,650.00             550.00             1,650.00             550.00                 1,650.00                550.00                1,650.00                640.00                   1,920.00                700.00                   2,100.00                3 EACH ANCHOR ASSEMBLY, TYPE T

17 606 BRIDGE TERMINAL ASSEMBLY, TYPE 4 4 EACH 600.00            2,400.00             612.00         2,448.00             510.00            2,040.00             550.00             2,200.00             510.00                 2,040.00                550.00                2,200.00                600.00                   2,400.00                800.00                   3,200.00                4 EACH
BRIDGE TERMINAL ASSEMBLY, 
TYPE 4

18 607 FENCE, TYPE 47 730 FT 5.00                3,650.00             7.50             5,475.00             9.00                6,570.00             6.70                 4,891.00             9.00                     6,570.00                7.00                    5,110.00                8.95                       6,533.50                14.00                     10,220.00              730 FT FENCE, TYPE 47
19 607 GATE, TYPE 47 2 EACH 800.00            1,600.00             445.00         890.00                240.00            480.00                400.00             800.00                240.00                 480.00                   400.00                800.00                   525.00                   1,050.00                910.00                   1,820.00                2 EACH GATE, TYPE 47
20 608 4" CONCRETE WALK 17 SQ FT 15.00              255.00                9.00             153.00                7.50                127.50                7.50                 127.50                20.00                   340.00                   15.00                  255.00                   7.30                       124.10                   5.00                       85.00                     17 SQ FT 4" CONCRETE WALK

21 SPECIAL MAILBOX REMOVED AND RESET 6 EACH 100.00            600.00                100.00         600.00                100.00            600.00                100.00             600.00                25.00                   150.00                   100.00                600.00                   100.00                   600.00                   185.00                   1,110.00                6 EACH MAILBOX REMOVED AND RESET
SUBTOTAL: 131,443.50          139,202.50          155,177.88          154,042.50          186,567.75             183,491.25             195,907.10             180,826.50            

22 601
ROCK CHANNEL PROTECTION, TYPE C 
W/FILTER 291 CU YD 40.00 11,640.00           38.00 11,058.00           50.00 14,550.00           45.00 13,095.00           55.00 16,005.00              42.00 12,222.00              44.00 12,804.00              80.00 23,280.00              291 CU YD

ROCK CHANNEL PROTECTION, 
TYPE C W/FILTER

23 659 SEEDING AND MULCHING 6554 SQ YD 1.00 6,554.00             1.75 11,469.50           1.00 6,554.00             0.40 2,621.60             0.75 4,915.50                0.95 6,226.30                0.40 2,621.60                0.50 3,277.00                6554 SQ YD SEEDING AND MULCHING
24 659 COMMERCIAL FERTILIZER 0.94 TON 100.00 94.00                  350.00 329.00                200.00 188.00                495.00 465.30                500.00 470.00                   500.00 470.00                   495.00 465.30                   600.00 564.00                   0.94 TON COMMERCIAL FERTILIZER
25 659 AGRICULTURAL LIME 1.44 TON 100.00 144.00                100.00 144.00                60.00 86.40                  220.00 316.80                200.00 288.00                   100.00 144.00                   220.00 316.80                   280.00 403.20                   1.44 TON AGRICULTURAL LIME
26 659 WATER 38 MGAL 20.00 760.00                10.00 380.00                10.00 380.00                5.00 190.00                5.00 190.00                   10.00 380.00                   5.00 190.00                   6.00 228.00                   38 MGAL WATER

SUBTOTAL: 19,192.00            23,380.50            21,758.40            16,688.70            21,868.50               19,442.30              SUBTOTAL: 16,397.70               27,752.20              

27 832
STORM WATER POLLUTION 
PREVENTION PLAN 1 EACH 2,000.00 2,000.00             1,700.00 1,700.00             2,000.00 2,000.00             5,000.00 5,000.00             1,500.00 1,500.00                7,500.00 7,500.00                1,500.00 1,500.00                1,250.00 1,250.00                1 EACH

STORM WATER POLLUTION 
PREVENTION PLAN

28 832 EROSION CONTROL 1 LUMP 5,000.00 5,000.00             3,000.00 3,000.00             3,000.00 3,000.00             3,000.00 3,000.00             3,000.00 3,000.00                3,000.00 3,000.00                3,000.00 3,000.00                3,000.00 3,000.00                1 LUMP EROSION CONTROL
29 602 CONCRETE MASONRY 0.94 CU YD 1,000.00 940.00                1,400.00 1,316.00             1,000.00 940.00                1,500.00 1,410.00             1,500.00 1,410.00                700.00 658.00                   1,500.00 1,410.00                1,800.00 1,692.00                0.94 CU YD CONCRETE MASONRY

30 603
6" CONDUIT, 707.33, TYPE E, AS PER 
PLAN 350 FT 9.00 3,150.00             8.00 2,800.00             15.00 5,250.00             7.00 2,450.00             7.00 2,450.00                12.00 4,200.00                16.00 5,600.00                28.00 9,800.00                350 FT

6" CONDUIT, 707.33, TYPE E, AS 
PER PLAN

31 603
6" CONDUIT, TYPE F FOR UNDERDRAIN 
OUTLETS 239 FT 7.00 1,673.00             6.00 1,434.00             15.00 3,585.00             7.00 1,673.00             8.00 1,912.00                7.00 1,673.00                14.00 3,346.00                28.00 6,692.00                239 FT

6" CONDUIT, TYPE F FOR 
UNDERDRAIN OUTLETS

32 603 6" CONDUIT, TYPE B 91 FT 15.00 1,365.00             8.00 728.00                10.00 910.00                5.00 455.00                14.00 1,274.00                12.00 1,092.00                18.00 1,638.00                21.00 1,911.00                91 FT 6" CONDUIT, TYPE B
33 603 6" CONDUIT, TYPE E 50 FT 8.00 400.00                3.00 150.00                9.00 450.00                2.00 100.00                6.00 300.00                   10.00 500.00                   14.00 700.00                   12.00 600.00                   50 FT 6" CONDUIT, TYPE E
34 603 6" CONDUIT, TYPE F 50 FT 13.00 650.00                3.00 150.00                9.00 450.00                2.00 100.00                6.00 300.00                   10.00 500.00                   14.00 700.00                   12.00 600.00                   50 FT 6" CONDUIT, TYPE F 
35 603 12" CONDUIT, TYPE B, 706.02 185 FT 40.00              7,400.00             31.00           5,735.00             33.00              6,105.00             20.00               3,700.00             35.00                   6,475.00                43.50                  8,047.50                49.00                     9,065.00                50.00                     9,250.00                185 FT 12" CONDUIT, TYPE B, 706.02
36 603 12" CONDUIT, TYPE C, 707.33 238 FT 35.00              8,330.00             26.00           6,188.00             25.00              5,950.00             16.00               3,808.00             30.00                   7,140.00                31.50                  7,497.00                37.00                     8,806.00                48.00                     11,424.00              238 FT 12" CONDUIT, TYPE C, 707.33
37 603 15" CONDUIT, TYPE C, 707.33 264 FT 37.00              9,768.00             32.00           8,448.00             27.00              7,128.00             17.00               4,488.00             40.00                   10,560.00              39.00                  10,296.00              37.00                     9,768.00                50.00                     13,200.00              264 FT 15" CONDUIT, TYPE C, 707.33
38 603 15" CONDUIT, TYPE D 224 FT 35.00              7,840.00             25.00           5,600.00             30.00              6,720.00             17.00               3,808.00             35.00                   7,840.00                37.50                  8,400.00                36.00                     8,064.00                50.00                     11,200.00              224 FT 15" CONDUIT, TYPE D
39 603 21" CONDUIT, TYPE B, 706.02 74 FT 60.00              4,440.00             48.00           3,552.00             55.00              4,070.00             40.00               2,960.00             55.00                   4,070.00                52.50                  3,885.00                65.00                     4,810.00                68.00                     5,032.00                74 FT 21" CONDUIT, TYPE B, 706.02
40 604 CATCH BASIN, NO. 3-A 5 EACH 1,500.00         7,500.00             1,250.00      6,250.00             2,000.00         10,000.00           1,500.00          7,500.00             1,500.00              7,500.00                1,500.00             7,500.00                1,850.00                9,250.00                1,700.00                8,500.00                5 EACH CATCH BASIN, NO. 3-A
41 604 CATCH BASIN, NO. 2-2B 1 EACH 1,000.00         1,000.00             865.00         865.00                900.00            900.00                1,200.00          1,200.00             1,200.00              1,200.00                1,150.00             1,150.00                1,400.00                1,400.00                1,200.00                1,200.00                1 EACH CATCH BASIN, NO. 2-2B

42 604
PRECAST REINFORCED CONCRETE 
OUTLET 6 EACH 175.00            1,050.00             100.00         600.00                175.00            1,050.00             125.00             750.00                125.00                 750.00                   150.00                900.00                   140.00                   840.00                   100.00                   600.00                   6 EACH

PRECAST REINFORCED 
CONCRETE OUTLET

43 605 6" SHALLOW PIPE UNDERDRAIN 5237 FT 5.00                26,185.00           6.00             31,422.00           7.00                36,659.00           4.00                 20,948.00           4.00                     20,948.00              5.25                    27,494.25              4.00                       20,948.00              9.00                       47,133.00              5237 FT 6" SHALLOW PIPE UNDERDRAIN
SUBTOTAL: 88,691.00            79,938.00            95,167.00            63,350.00            78,629.00               94,292.75               90,845.00               133,084.00            

 

                

44 255 FULL DEPTH PAVEMENT SAWING 43 FT 2.50                107.50                7.00             301.00                6.00                258.00                8.00                 344.00                3.00                     129.00                   15.00                  645.00                   5.00                       215.00                   7.00                       301.00                   43 FT FULL DEPTH PAVEMENT SAWING

45 301 ASPHALT CONCRETE BASE, PG 64-22 1487 CU YD 75.00              111,525.00         31.00           46,097.00           57.00              84,759.00           57.00               84,759.00           57.00                   84,759.00              57.00                  84,759.00              57.00                     84,759.00              70.00                     104,090.00            1487 CU YD
ASPHALT CONCRETE BASE, PG 64-
22

46 304 AGGREGATE BASE 1676 CU YD 30.00              50,280.00           30.00           50,280.00           33.00              55,308.00           30.00               50,280.00           40.00                   67,040.00              34.00                  56,984.00              30.00                     50,280.00              34.00                     56,984.00              1676 CU YD AGGREGATE BASE
47 407 TACK COAT 1503 GAL 1.00                1,503.00             0.75             1,127.25             0.65                976.95                0.65                 976.95                1.00                     1,503.00                0.65                    976.95                   0.65                       976.95                   0.80                       1,202.40                1503 GAL TACK COAT
48 408 PRIME COAT 3535 GAL 1.00                3,535.00             1.00             3,535.00             1.00                3,535.00             1.00                 3,535.00             1.00                     3,535.00                1.00                    3,535.00                1.00                       3,535.00                1.20                       4,242.00                3535 GAL PRIME COAT

49 448
ASPHALT CONCRETE INTERMEDIATE 
COURSE, TYPE 2, PG 64-22, MEDIUM 366 CU YD 80.00              29,280.00           75.00           27,450.00           67.00              24,522.00           67.00               24,522.00           67.00                   24,522.00              67.00                  24,522.00              67.00                     24,522.00              80.00                     29,280.00              366 CU YD

ASPHALT CONCRETE 
INTERMEDIATE COURSE, TYPE 2, 
PG 64-22, MEDIUM

50 448
ASPHALT CONCRETE SURFACE 
COURSE, TYPE 1, PG 64-22, MEDIUM 261 CU YD 80.00              20,880.00           89.00           23,229.00           80.00              20,880.00           80.00               20,880.00           80.00                   20,880.00              80.00                  20,880.00              80.00                     20,880.00              100.00                   26,100.00              261 CU YD

ASPHALT CONCRETE SURFACE 
COURSE, TYPE 1, PG 64-22, 
MEDIUM

51 448
ASPHALT CONCRETE SURFACE 
COURSE, TYPE 1, PG 64-22 (DRIVEWAYS) 62 CU YD 100.00            6,200.00             167.00         10,354.00           150.00            9,300.00             150.00             9,300.00             150.00                 9,300.00                150.00                9,300.00                150.00                   9,300.00                185.00                   11,470.00              62 CU YD

ASPHALT CONCRETE SURFACE 
COURSE, TYPE 1, PG 64-22 
(DRIVEWAYS)

52 452
6" NON-REINFORCED CONCRETE 
PAVEMENT 400 SQ YD 35.00              14,000.00           34.50           13,800.00           31.00              12,400.00           30.90               12,360.00           36.00                   14,400.00              34.00                  13,600.00              44.00                     17,600.00              42.00                     16,800.00              400 SQ YD

6" NON-REINFORCED CONCRETE 
PAVEMENT

53 609 CONCRETE CURB, TYPE 6 920 FT 15.00              13,800.00           13.00           11,960.00           12.00              11,040.00           11.85               10,902.00           8.00                     7,360.00                13.50                  12,420.00              19.00                     17,480.00              22.00                     20,240.00              920 FT CONCRETE CURB, TYPE 6
SUBTOTAL: 251,110.50          188,133.25          222,978.95          217,858.95          233,428.00             227,621.95             229,547.95             270,709.40            

ROADWAY

EROSION CONTROL

DRAINAGE

PAVEMENT

Double Z Construction Co.Brumbaugh Construction Eagle Bridge Co. The Righter Co., Inc.

50 S. Fourth Street                  
Newark, OH 43058

4/15/2005 12:59 1,066,000.00$                              1,025,187.90$                           1,137,858.60$                              1,251,963.10$                                     1,178,178.00$                                      1,166,422.55$                               
ENGINEER'S ESTIMATE Armstrong Steel Erectors

3520 St Rt 49     Arcanum, Ohio 
45304

2550 Harrison Road                 
Columbus, OH 43204

2025 Campbell Road            
Sidney, OH 45365

2424 Harrisson Road             
Columbus, OH 43204

1,271,561.91$                                       
Complete General Construction Co.

1221 E. Fifth Ave.                    
Columbus, OH 43219

1,382,839.40$                                       
Ahern & Associates

5725 Kanawha Turnpike SW           
South Charleston, OH 25309
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Double Z Construction Co.Brumbaugh Construction Eagle Bridge Co. The Righter Co., Inc.

50 S. Fourth Street                  
Newark, OH 43058

4/15/2005 12:59 1,066,000.00$                              1,025,187.90$                           1,137,858.60$                              1,251,963.10$                                     1,178,178.00$                                      1,166,422.55$                               
ENGINEER'S ESTIMATE Armstrong Steel Erectors

3520 St Rt 49     Arcanum, Ohio 
45304

2550 Harrison Road                 
Columbus, OH 43204

2025 Campbell Road            
Sidney, OH 45365

2424 Harrisson Road             
Columbus, OH 43204

1,271,561.91$                                       
Complete General Construction Co.

1221 E. Fifth Ave.                    
Columbus, OH 43219

1,382,839.40$                                       
Ahern & Associates

5725 Kanawha Turnpike SW           
South Charleston, OH 25309

54 626 BARRIER REFLECTOR, TYPE A 2 9 EACH 10.00              90.00                  7.00             63.00                  6.45                58.05                  6.00                 54.00                  7.00                     63.00                     6.00                    54.00                     6.00                       54.00                     5.00                       45.00                     9 EACH BARRIER REFLECTOR, TYPE A 2

55 630
GROUND MOUNTED SUPPORT, NO. 3 
POST 40.80 FT 5.00                204.00                9.25             377.40                6.20                252.96                8.00                 326.40                10.00                   408.00                   8.00                    326.40                   10.00                     408.00                   10.00                     408.00                   40.80 FT

GROUND MOUNTED SUPPORT, 
NO. 3 POST

56 630 SIGN, FLAT SHEET 19.50 SQ FT 15.00              292.50                14.00           273.00                12.70              247.65                12.50               243.75                13.00                   253.50                   12.50                  243.75                   16.00                     312.00                   21.00                     409.50                   19.50 SQ FT SIGN, FLAT SHEET

57 630
REMOVAL OF GROUND MOUNTED SIGN 
AND STORAGE 9 EACH 50.00              450.00                25.00           225.00                15.00              135.00                20.00               180.00                6.00                     54.00                     10.00                  90.00                     10.00                     90.00                     12.00                     108.00                   9 EACH

REMOVAL OF GROUND MOUNTED 
SIGN AND STORAGE

58 630
REMOVAL OF GROUND MOUNTED POST 
SUPPORT AND DISPOSAL 9 EACH 10.00              90.00                  10.00           90.00                  15.00              135.00                20.00               180.00                10.00                   90.00                     10.00                  90.00                     10.00                     90.00                     18.00                     162.00                   9 EACH

REMOVAL OF GROUND MOUNTED 
POST SUPPORT AND DISPOSAL

59 642 EDGE LINE 0.70 MILE 450.00            315.00                835.00         584.50                750.00            525.00                2,200.00          1,540.00             1,100.00              770.00                   1,250.00             875.00                   1,250.00                875.00                   900.00                   630.00                   0.70 MILE EDGE LINE
60 642 CENTER LINE 0.35 MILE 450.00            157.50                1,700.00      595.00                1,500.00         525.00                2,200.00          770.00                1,200.00              420.00                   1,700.00             595.00                   1,700.00                595.00                   1,800.00                630.00                   0.35 MILE CENTER LINE
61 642 STOP LINE 30 FT 5.00                150.00                3.55             106.50                3.00                90.00                  5.00                 150.00                3.00                     90.00                     3.00                    90.00                     3.00                       90.00                     7.00                       210.00                   30 FT STOP LINE

SUBTOTAL: 1,749.00              2,314.40              1,968.66              3,444.15              2,148.50                 2,364.15                 2,514.00                 2,602.50                

62 202
PORTIONS OF STRUCTURE REMOVED, 
OVER20 FOOT SPAN, AS PER PLAN 1 LUMP 15,000.00       15,000.00           20,000.00    20,000.00           25,000.00       25,000.00           15,000.00        15,000.00           15,000.00            15,000.00              40,000.00           40,000.00              35,000.00              35,000.00              30,000.00              30,000.00              1 LUMP

PORTIONS OF STRUCTURE 
REMOVED, OVER20 FOOT SPAN, 
AS PER PLAN

63 203 EMBANKMENT, AS PER PLAN 1800 CU YD 15.00              27,000.00           10.00           18,000.00           25.00              45,000.00           30.00               54,000.00           19.00                   34,200.00              27.50                  49,500.00              20.00                     36,000.00              30.00                     54,000.00              1800 CU YD EMBANKMENT, AS PER PLAN

64 503 COFFERDAMS, CRIBS AND SHEETING 1 LUMP 15,000.00       15,000.00           4,000.00      4,000.00             5,000.00         5,000.00             10,000.00        10,000.00           6,000.00              6,000.00                7,500.00             7,500.00                5,000.00                5,000.00                12,000.00              12,000.00              1 LUMP
COFFERDAMS, CRIBS AND 
SHEETING

65 503 UNCLASSIFIED EXCAVATION 219 CU YD 25.00              5,475.00             30.00           6,570.00             50.00              10,950.00           10.00               2,190.00             25.00                   5,475.00                50.00                  10,950.00              70.00                     15,330.00              33.00                     7,227.00                219 CU YD UNCLASSIFIED EXCAVATION

66 505
PILE DRIVING EQUIPMENT, 
MOBILIZATION 1 LUMP 8,000.00         8,000.00             12,000.00    12,000.00           9,000.00         9,000.00             12,000.00        12,000.00           10,000.00            10,000.00              12,500.00           12,500.00              15,000.00              15,000.00              20,000.00              20,000.00              1 LUMP

PILE DRIVING EQUIPMENT, 
MOBILIZATION

67 507 STEEL PILES, HP 12x53, FURNISHED 1400 FT 20.00              28,000.00           20.00           28,000.00           25.00              35,000.00           22.00               30,800.00           19.00                   26,600.00              19.50                  27,300.00              28.00                     39,200.00              20.00                     28,000.00              1400 FT
STEEL PILES, HP 12x53, 
FURNISHED

68 507 STEEL PILES, HP 12x53, DRIVEN 1300 FT 11.00              14,300.00           5.00             6,500.00             4.00                5,200.00             3.00                 3,900.00             8.00                     10,400.00              9.00                    11,700.00              12.00                     15,600.00              3.00                       3,900.00                1300 FT STEEL PILES, HP 12x53, DRIVEN

69 507 STEEL POINTS OR SHOES, AS PER PLAN 20 EACH 100.00            2,000.00             120.00         2,400.00             110.00            2,200.00             65.00               1,300.00             95.00                   1,900.00                95.00                  1,900.00                60.00                     1,200.00                100.00                   2,000.00                20 EACH
STEEL POINTS OR SHOES, AS PER 
PLAN

70 507 STEEL PILE SPLICES 20 EACH 60.00              1,200.00             75.00           1,500.00             20.00              400.00                100.00             2,000.00             25.00                   500.00                   100.00                2,000.00                250.00                   5,000.00                350.00                   7,000.00                20 EACH STEEL PILE SPLICES

71 509 EPOXY COATED REINFORCING STEEL 56891 LBS 0.80                45,722.00           0.75             42,668.25           0.74                42,099.34           1.75                 99,559.25           0.75                     42,668.25              0.70                    39,823.70              0.76                       43,237.16              0.80                       45,512.80              56891 LBS
EPOXY COATED REINFORCING 
STEEL

72 511
CLASS S CONCRETE, 
SUPERSTRUCTURE 228 CU YD 550.00            125,400.00         515.00         117,420.00         450.00            102,600.00         400.00             91,200.00           580.00                 132,240.00            450.00                102,600.00            475.00                   108,300.00            560.00                   127,680.00            228 CU YD

CLASS S CONCRETE, 
SUPERSTRUCTURE

73 511
CLASS C CONCRETE, ABUTMENT 
INCLUDING FOOTING 106 CU YD 350.00            37,100.00           250.00         26,500.00           375.00            39,750.00           300.00             31,800.00           390.00                 41,340.00              335.00                35,510.00              550.00                   58,300.00              370.00                   39,220.00              106 CU YD

CLASS C CONCRETE, ABUTMENT 
INCLUDING FOOTING

74 515

STRAIGHT STRAND PRESTRESSED 
CONCRETE BRIDGE I-BEAM, LEVEL 2, 
TYPE 4 MOD. (72") 5 EACH 20,000.00       100,000.00         28,500.00    142,500.00         26,500.00       132,500.00         31,500.00        157,500.00         27,000.00            135,000.00            32,500.00           162,500.00            28,000.00              140,000.00            35,000.00              175,000.00            5 EACH

STRAIGHT STRAND 
PRESTRESSED CONCRETE 
BRIDGE I-BEAM, LEVEL 2, TYPE 4 
MOD. (72")

75 515 INTERMEDIATE DIAPHRAGMS 12 EACH 900.00            10,800.00           975.00         11,700.00           1,000.00         12,000.00           1,200.00          14,400.00           1,000.00              12,000.00              1,500.00             18,000.00              1,150.00                13,800.00              1,200.00                14,400.00              12 EACH INTERMEDIATE DIAPHRAGMS

76 516
PREFORMED ELASTOMERIC 
COMPRESSION JOINT SEAL (705.11) 88 FT 28.00              2,464.00             20.00           1,760.00             10.00              880.00                12.00               1,056.00             12.00                   1,056.00                15.00                  1,320.00                12.00                     1,056.00                12.00                     1,056.00                88 FT

PREFORMED ELASTOMERIC 
COMPRESSION JOINT SEAL 
(705.11)

77 516
1/2" PREFORMED EXPANSION JOINT 
FILLER 94 SQ FT 4.50 423.00                4.00 376.00                5.00 470.00                3.00 282.00                5.00 470.00                   2.50 235.00                   5.00 470.00                   2.00 188.00                   94 SQ FT

1/2" PREFORMED EXPANSION 
JOINT FILLER

78 516
1" PREFORMED EXPANSION JOINT 
FILLER 144 SQ FT 4.50 648.00                6.00 864.00                7.00 1,008.00             5.00 720.00                6.00 864.00                   3.50 504.00                   6.00 864.00                   4.00 576.00                   144 SQ FT

1" PREFORMED EXPANSION JOINT 
FILLER

79 516
INTEGRAL ABUTMENT EXPANSION JOINT 
SEAL, AS PER PLAN 124 FT 25.00 3,100.00             21.00 2,604.00             20.00 2,480.00             30.00 3,720.00             24.00 2,976.00                25.00 3,100.00                22.00 2,728.00                26.00 3,224.00                124 FT

INTEGRAL ABUTMENT EXPANSION 
JOINT SEAL, AS PER PLAN

80 517

RAILING, DEEP BEAM RAIL WITH STEEL 
TUBULAR BACKUP, TYPE 2 POSTS AND 
ANCHOR BOLTS 250 FT 40.00 10,000.00           63.00 15,750.00           54.00 13,500.00           67.50 16,875.00           60.00 15,000.00              70.00 17,500.00              80.00 20,000.00              75.00 18,750.00              250 FT

RAILING, DEEP BEAM RAIL WITH 
STEEL TUBULAR BACKUP, TYPE 2 
POSTS AND ANCHOR BOLTS 

81 518 POROUS BACKFILL WITH FABRIC FILTER 121 CU YD 54.00 6,534.00             60.00 7,260.00             55.00 6,655.00             45.00 5,445.00             55.00 6,655.00                75.00 9,075.00                85.00 10,285.00              75.00 9,075.00                121 CU YD
POROUS BACKFILL WITH FABRIC 
FILTER

82 SPECIAL STEEL DRIP STRIP 232 FT 8.00 1,856.00             8.50 1,972.00             7.51 1,742.32             8.00 1,856.00             10.00 2,320.00                9.00 2,088.00                8.00 1,856.00                8.00 1,856.00                232 FT STEEL DRIP STRIP

83 518
6" PERFORATED CORRUGATED PLASTIC 
PIPE 154 FT 8.00 1,232.00             6.00 924.00                8.00 1,232.00             5.00 770.00                7.00 1,078.00                7.00 1,078.00                6.00 924.00                   5.00 770.00                   154 FT

6" PERFORATED CORRUGATED 
PLASTIC PIPE

84 518
6" NON-PERFORATED CORRUGATED 
PLASTIC PIPE, INCLUDING SPECIALS 46 FT 10.00 460.00                6.00 276.00                8.00 368.00                10.00 460.00                9.00 414.00                   7.00 322.00                   10.00 460.00                   5.00 230.00                   46 FT

6" NON-PERFORATED 
CORRUGATED PLASTIC PIPE, 
INCLUDING SPECIALS

85 523 DYNAMIC LOAD TESTING 2 EACH 2,600.00 5,200.00             4,200.00 8,400.00             3,000.00 6,000.00             2,500.00 5,000.00             3,000.00 6,000.00                3,500.00 7,000.00                4,500.00 9,000.00                3,000.00 6,000.00                2 EACH DYNAMIC LOAD TESTING

86 526
REINFORCED CONCRETE APPROACH 
SLABS (T=15) 245 SQ YD 150.00 36,750.00           128.00 31,360.00           135.00 33,075.00           125.00 30,625.00           150.00 36,750.00              125.00 30,625.00              130.00 31,850.00              150.00 36,750.00              245 SQ YD

REINFORCED CONCRETE 
APPROACH SLABS (T=15)

87 864
SEALING OF CONCRETE SURFACES 
(EPOXY-URETHANE) 390 SQ YD 10.00 3,900.00             8.50 3,315.00             19.00 7,410.00             12.00 4,680.00             12.00 4,680.00                18.00 7,020.00                11.00 4,290.00                15.00 5,850.00                390 SQ YD

SEALING OF CONCRETE 
SURFACES (EPOXY-URETHANE)

SUBTOTAL: 507,564.00          514,619.25          541,519.66          597,138.25          551,586.25             601,650.70             614,750.16             650,264.80            

TRAFFIC CONTROL

BRIDGE STRUCTURE
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PROJECT CLA TR 214 03.10
DESCRIPTION BIRD ROAD BRIDGE PROJECT

REF. ITEM ITEM DESCRIPTION ESTIMATED UNITS UNIT TOTAL PRICE UNIT TOTAL PRICE UNIT TOTAL PRICE UNIT TOTAL PRICE UNIT TOTAL PRICE UNIT TOTAL PRICE UNIT TOTAL PRICE UNIT TOTAL PRICE ESTIMATED UNITS ITEM DESCRIPTION
NO. NO. QUANTITY  PRICE  PRICE  PRICE  PRICE  PRICE  PRICE  PRICE  PRICE QUANTITY

Double Z Construction Co.Brumbaugh Construction Eagle Bridge Co. The Righter Co., Inc.

50 S. Fourth Street                  
Newark, OH 43058

4/15/2005 12:59 1,066,000.00$                              1,025,187.90$                           1,137,858.60$                              1,251,963.10$                                     1,178,178.00$                                      1,166,422.55$                               
ENGINEER'S ESTIMATE Armstrong Steel Erectors

3520 St Rt 49     Arcanum, Ohio 
45304

2550 Harrison Road                 
Columbus, OH 43204

2025 Campbell Road            
Sidney, OH 45365

2424 Harrisson Road             
Columbus, OH 43204

1,271,561.91$                                       
Complete General Construction Co.

1221 E. Fifth Ave.                    
Columbus, OH 43219

1,382,839.40$                                       
Ahern & Associates

5725 Kanawha Turnpike SW           
South Charleston, OH 25309

88 616 WATER 50 MGAL 5.00 250.00                10.00 500.00                10.00 500.00                10.00 500.00                25.00 1,250.00                10.00 500.00                   32.00 1,600.00                112.00 5,600.00                50 MGAL WATER

89 SPECIAL RETAINING WALL, AS PER PLAN 1000 SQ FT 35.00 35,000.00           34.50 34,500.00           35.00 35,000.00           35.00 35,000.00           35.00 35,000.00              41.00 41,000.00              46.00 46,000.00              60.00 60,000.00              1000 SQ FT RETAINING WALL, AS PER PLAN
90 614 MAINTAINING TRAFFIC 1 LUMP 5,000.00 5,000.00             9,000.00 9,000.00             10,000.00 10,000.00           5,000.00 5,000.00             6,000.00 6,000.00                8,500.00 8,500.00                6,000.00 6,000.00                13,000.00 13,000.00              1 LUMP MAINTAINING TRAFFIC
91 619 FIELD OFFICE, TYPE A 6 MONTH 1,000.00 6,000.00             600.00 3,600.00             800.00 4,800.00             1,400.00 8,400.00             950.00 5,700.00                1,350.00 8,100.00                1,500.00 9,000.00                1,500.00 9,000.00                6 MONTH FIELD OFFICE, TYPE A

92 623 CONSTRUCTION LAYOUT STAKES 1 LUMP 10,000.00 10,000.00           10,000.00 10,000.00           10,000.00 10,000.00           5,000.00 5,000.00             11,000.00 11,000.00              10,000.00 10,000.00              9,000.00 9,000.00                5,000.00 5,000.00                1 LUMP CONSTRUCTION LAYOUT STAKES
93 624 MOBILIZATION 1 LUMP 5,000.00 5,000.00             10,000.00 10,000.00           23,988.05 23,988.05           40,000.00 40,000.00           35,000.00 35,000.00              40,000.00 40,000.00              40,000.00 40,000.00              20,000.00 20,000.00              1 LUMP MOBILIZATION
94 SPECIAL PREMIUM CONTRACT BOND 1 LUMP 5,000.00 5,000.00             10,000.00 10,000.00           15,000.00 15,000.00           20,000.00 20,000.00           10,000.00 10,000.00              15,000.00 15,000.00              10,000.00 10,000.00              5,000.00 5,000.00                1 LUMP PREMIUM CONTRACT BOND

SUBTOTAL: 66,250.00            77,600.00            99,288.05            113,900.00         103,950.00            123,100.00            121,600.00            117,600.00            
BID AS READ 1,066,000.00$     1,025,187.90$     1,138,663.24$     1,066,000.00$    1,178,178.00$       1,251,963.10$       1,271,561.91$       1,382,839.40$       

GRAND TOTAL 1,066,000.00       1,025,187.90       1,137,858.60       1,166,422.55      1,178,178.00         1,251,963.10         1,271,561.91         1,382,839.40         

MISCELLANEOUS


